
CBPL New Main Branch 

New Addition

Furniture & Equipment

20,400 sqft

Heritage Restoration
Demolition & Abatement

Restoration and Renovation
Basement

Civil Fees + Site Works

Contingency
Design Contingency 7%

Construction Contingency 7%

Professional Fees
DPAI

CSL Construction Management Fee
CSL Pre-Construction Fee

Allowance

$

$
$
$

$
$

$
$
$
$

15,405,132

434,272
9,755,478
2,672,831

2,038,553
2,038,553

1,264,000
1,001,989

30,000
435,910

Total:

$

$

$

$

$

$

15,405,132

12,862,581

1,623,282

4,077,106

2,731,899

1,000,000

37,700,000



TOTAL

Debenture Assumptions
Interest Rate
Term (years)

Revenue/Funding Source Total Amount

$ 37,700,090

Federal & Provincial Grants Target
Fundraising Target
Paris Library Bequest (2015)
Skystone Donation (2015)
Contribution from Reserve Fund
Development Charges (collected to 2023)
Development Charges (funded by debenture)
Tax Levy (funded by debenture)

$
$
$
$
$
$
$
$ 

5,000,000
5,000,000

20,000
250,000
400,000

2,108,590
13,260,500
11,661,000

4.5%
25


